Statement of Work {{SOW_NUMBER}}: {{PROJECT_TITLE}}

Between: datawazi ({{DW_LEGAL_NAME}}, {{DW_REG_NO}}) and {{CLIENT_LEGAL_NAME}} ({{CLIENT_REG_NO}})
Under: Master Services Agreement dated {{MSA_DATE}}. Where this SOW and the MSA conflict, the MSA prevails unless this SOW expressly says otherwise.
Effective date: {{START_DATE}} · **Proposal ref:** {{PROPOSAL_REF}}

---

1. Background and objective

{{2–3 sentences: the problem and the business outcome}}

2. Scope: deliverables

#	Deliverable	Description	Acceptance criteria
D1	{{}}	{{}}	{{e.g. Totals reconcile to ERP within RM1 for 3 consecutive months}}
D2	{{}}	{{}}	{{}}
D3	Documentation	Technical runbook and user guide	Delivered and walked through
D4	Training	{{N}} sessions, up to {{N}} people each	Sessions held; recordings and slides shared
D5	Hypercare	{{N}} weeks after go-live, {{SUPPORT_HOURS}}	Hypercare exit criteria met

3. Out of scope

- {{e.g. Changes to source systems}}
- {{e.g. Data clean-up beyond the agreed fields}}

- Software licences, cloud and AI usage fees (paid by the Client)
- Anything not listed in section 2

4. Success measures

Measure	Baseline	Target
{{from intake Q3}}	{{}}	{{}}

Success measures guide the work. Only acceptance criteria in section 2 determine whether a deliverable is complete.

5. Milestones and timeline

Milestone	Target date	Sign-off by
M1: Kickoff complete, access in place	{{}}	{{CLIENT_PM}}
M2: Solution design approved	{{}}	{{SPONSOR}}
M3: Build complete, ready for UAT	{{}}	{{CLIENT_PM}}
M4: UAT signed off	{{}}	{{SPONSOR}}
M5: Go-live and handover	{{}}	{{SPONSOR}}
M6: Hypercare closed	{{}}	{{CLIENT_PM}}

6. Roles and responsibilities

Activity	datawazi	Client
Project management	R/A	C
Provide access to systems and data	C	R/A
Business rules and definitions	C	R/A
Solution design	R	A
Build and unit testing	R/A	I
UAT	C	R/A
Training	R/A	C
Ongoing operation after hypercare	C (if retainer)	R/A

R = responsible, A = accountable, C = consulted, I = informed

Named contacts: Client sponsor {{}}, Client PM {{}}, datawazi lead {{}}.

7. Client dependencies

- Access to {{SYSTEMS}} by {{DATE}}
- Decisions within {{N}} working days of request
- UAT testers available {{DATES}}

Delays in these dependencies may move milestone dates. We will tell you in writing as soon as we see a risk.

8. Acceptance

For each deliverable or milestone, datawazi gives written notice that it is ready. The Client has {{5}} working days to accept it or list specific failures against the acceptance criteria. If neither happens, the deliverable is accepted. Live use in production counts as acceptance.

9. Change control

Any change to scope, timeline or fees needs a signed Change Request (`change-request-template.md`) before work starts.

10. Personal data

{{Describe the personal data processed, if any. datawazi acts as data processor under the Data Processing Agreement dated {{DPA_DATE}}. Data stays in {{LOCATION}}.}}

11. Fees and payment

{{FEES_TABLE}}

Payment schedule: {{PAYMENT_TERMS}}
Expenses / third-party costs: {{THIRD_PARTY_COSTS_NOTE}}
Invoices are payable within {{N}} days. Amounts are in RM and exclude {{SST_NOTE}}.

12. Signatures

For {{CLIENT_LEGAL_NAME}}	For datawazi
Name:	Name:
Title:	Title:
Signature:	Signature:
Date:	Date: