# Statement of Work {{SOW_NUMBER}}: {{PROJECT_TITLE}}

**Between:** Datawazi ({{DW_LEGAL_NAME}}, {{DW_REG_NO}}) and {{CLIENT_LEGAL_NAME}} ({{CLIENT_REG_NO}})
**Under:** Master Services Agreement dated {{MSA_DATE}}. Where this SOW and the MSA conflict, the MSA prevails unless this SOW expressly says otherwise.
**Effective date:** {{START_DATE}} · **Proposal ref:** {{PROPOSAL_REF}}

---

## 1. Background and objective

{{2–3 sentences: the problem and the business outcome}}

## 2. Scope: deliverables

| # | Deliverable | Description | Acceptance criteria |
|---|---|---|---|
| D1 | {{}} | {{}} | {{e.g. Totals reconcile to ERP within RM1 for 3 consecutive months}} |
| D2 | {{}} | {{}} | {{}} |
| D3 | Documentation | Technical runbook and user guide | Delivered and walked through |
| D4 | Training | {{N}} sessions, up to {{N}} people each | Sessions held; recordings and slides shared |
| D5 | Hypercare | {{N}} weeks after go-live, {{SUPPORT_HOURS}} | Hypercare exit criteria met |

## 3. Out of scope

- {{e.g. Changes to source systems}}
- {{e.g. Data clean-up beyond the agreed fields}}

- Software licences, cloud and AI usage fees (paid by the Client)
- Anything not listed in section 2

## 4. Success measures

| Measure | Baseline | Target |
|---|---|---|
| {{from intake Q3}} | {{}} | {{}} |

*Success measures guide the work. Only acceptance criteria in section 2 determine whether a deliverable is complete.*

## 5. Milestones and timeline

| Milestone | Target date | Sign-off by |
|---|---|---|
| M1: Kickoff complete, access in place | {{}} | {{CLIENT_PM}} |
| M2: Solution design approved | {{}} | {{SPONSOR}} |
| M3: Build complete, ready for UAT | {{}} | {{CLIENT_PM}} |
| M4: UAT signed off | {{}} | {{SPONSOR}} |
| M5: Go-live and handover | {{}} | {{SPONSOR}} |
| M6: Hypercare closed | {{}} | {{CLIENT_PM}} |

## 6. Roles and responsibilities

| Activity | Datawazi | Client |
|---|---|---|
| Project management | R/A | C |
| Provide access to systems and data | C | R/A |
| Business rules and definitions | C | R/A |
| Solution design | R | A |
| Build and unit testing | R/A | I |
| UAT | C | R/A |
| Training | R/A | C |
| Ongoing operation after hypercare | C (if retainer) | R/A |

*R = responsible, A = accountable, C = consulted, I = informed*

**Named contacts:** Client sponsor {{}}, Client PM {{}}, Datawazi lead {{}}.

## 7. Client dependencies

- Access to {{SYSTEMS}} by {{DATE}}
- Decisions within {{N}} working days of request
- UAT testers available {{DATES}}

Delays in these dependencies may move milestone dates. We will tell you in writing as soon as we see a risk.

## 8. Acceptance

For each deliverable or milestone, Datawazi gives written notice that it is ready. The Client has {{5}} working days to accept it or list specific failures against the acceptance criteria. If neither happens, the deliverable is accepted. Live use in production counts as acceptance.

## 9. Change control

Any change to scope, timeline or fees needs a signed Change Request (`change-request-template.md`) before work starts.

## 10. Personal data

{{Describe the personal data processed, if any. Datawazi acts as data processor under the Data Processing Agreement dated {{DPA_DATE}}. Data stays in {{LOCATION}}.}}

## 11. Fees and payment

{{FEES_TABLE}}

**Payment schedule:** {{PAYMENT_TERMS}}
**Expenses / third-party costs:** {{THIRD_PARTY_COSTS_NOTE}}
Invoices are payable within {{N}} days. Amounts are in RM and exclude {{SST_NOTE}}.

## 12. Signatures

| For {{CLIENT_LEGAL_NAME}} | For Datawazi |
|---|---|
| Name: | Name: |
| Title: | Title: |
| Signature: | Signature: |
| Date: | Date: |