Proposal & Statement of Work {{SOW_NUMBER}}: {{PROJECT_TITLE}}

For: {{CLIENT_LEGAL_NAME}} ({{CLIENT_REG_NO}}), attention {{SPONSOR_NAME}}, {{SPONSOR_ROLE}}
From: datawazi ({{DW_LEGAL_NAME}}, {{DW_REG_NO}}) · {{DW_LEAD}}
Date: {{DATE}} · **Valid until:** {{VALID_UNTIL}} (30 days) · **Ref:** {{SOW_NUMBER}}

Part A: Proposal

1. Summary

You told us that **{{PROBLEM_IN_THEIR_WORDS}}**.
We will **{{WHAT_WE_WILL_BUILD_OR_ADVISE}}**, so that **{{OUTCOME}}**.
It takes **{{DURATION}}**, starting **{{START_DATE}}**.

2. What success looks like

From your intake (Q3), confirmed at kickoff:

Measure	Today	Target	How we'll check
{{e.g. time to produce the monthly report}}	{{5 days}}	{{1 day}}	{{timed at the first month-end after go-live}}
{{}}			

3. How we'll work

1. **Kickoff & access** (week 1): accounts, PDPA checklist, success measures
2. **Solution design** (week {{N}}): architecture and wireframes for your sign-off
3. **Build** (weeks {{N–N}}): weekly sprints, with a demo every {{DAY}}
4. **Test & UAT** (week {{N}}): every number reconciled against your source systems
5. **Launch & handover** (week {{N}}): go-live, documentation, training
6. **Hypercare** ({{2–4}} weeks): close support after go-live, included

4. Timeline

Week	1	2	3	4	5	6
Kickoff & design	■	■				
Build		■	■	■		
Test & UAT				■	■	
Launch & hypercare					■	■

5. Team

- {{NAME}}, {{ROLE}}: {{one line}}
- {{NAME}}, {{ROLE}}: {{one line}}

Part B: Statement of Work

6. Deliverables

Only what is listed here is in scope.

#	Deliverable	Description	Accepted when
D1	{{}}	{{}}	{{e.g. totals reconcile to the ERP within RM1 for 3 consecutive months}}
D2	{{}}	{{}}	{{}}
D3	Documentation	Technical runbook and user guide	Delivered and walked through
D4	Training	{{N}} sessions, up to {{N}} people each	Sessions held; recordings and slides shared
D5	Hypercare	{{N}} weeks after go-live,	Hypercare exit criteria met

#	Deliverable	Description	Accepted when
		{{SUPPORT_HOURS}}	

7. Not included

- {{e.g. changes to source systems}}
- {{e.g. data clean-up beyond the agreed fields}}
- Software licences, cloud and AI service costs (see section 12)
- Anything not listed in section 6

8. Responsibilities

Activity	datawazi	{{CLIENT_SHORT}}
Project management	Responsible	Consulted
Access to systems and data	Consulted	Responsible
Business rules and definitions	Consulted	Responsible
Solution design	Responsible	Approves
Build and testing	Responsible	Informed
User acceptance testing	Supports	Responsible
Training and documentation	Responsible	Consulted
Running the system after hypercare	Supports (if retainer)	Responsible

What we need from you: a sponsor who decides within {{3}} working days · a day-to-day contact (about {{N}} hours a week) · access to {{SYSTEMS}} by {{DATE}} · testers available in week {{N}}.
Delays on these may move milestone dates; we'll tell you in writing as soon as we see a risk.

Named contacts: sponsor {{}}, day-to-day contact {{}}, datawazi lead {{}}.

9. Milestones

Milestone	Target date	Signed off by
M1: Kickoff complete, access in place	{{}}	{{CLIENT_PM}}
M2: Solution design	{{}}	{{SPONSOR}}

Milestone	Target date	Signed off by
approved		
M3: Build complete, ready for UAT	{{}}	{{CLIENT_PM}}
M4: UAT signed off	{{}}	{{SPONSOR}}
M5: Go-live and handover	{{}}	{{SPONSOR}}
M6: Hypercare closed	{{}}	{{CLIENT_PM}}

10. Acceptance and changes

- **Acceptance:** when a deliverable or milestone is ready, we tell you in writing. You have {{5}} working days to accept it or list specific failures against its acceptance criteria. If neither happens, it is accepted. Live use in production counts as acceptance.
- **Changes:** any change to scope, timeline or fees needs a signed change request before work starts.

11. Personal data

{{Describe any personal data processed. datawazi acts as data processor under the Data Processing Agreement dated {{DPA_DATE}}. Data stays in {{LOCATION}}. If none: "This project does not process personal data."}}

12. Investment

{{FEES_TABLE}}

Payment schedule: {{PAYMENT_TERMS}}
Software, cloud and AI service costs: {{THIRD_PARTY_COSTS_NOTE}}
Amounts are in RM and exclude {{SST_NOTE}}. Invoices are payable within {{N}} days. **Work starts once the first payment is received.**

13. Assumptions

- {{e.g. source data is available through an API or a daily export}}
- {{e.g. data quality issues found during the build are logged and fixed by agreement}}
- Prices are valid until {{VALID_UNTIL}}.

14. Terms

This Proposal & Statement of Work is governed by the **Master Services Agreement** between the parties dated {{MSA_DATE}} {{or: "signed together

with this document"}}. If they conflict, the Master Services Agreement prevails unless this document expressly says otherwise.

15. Acceptance and signatures

By signing, {{CLIENT_LEGAL_NAME}} accepts this Proposal & Statement of Work, including the deliverables, fees and payment schedule above.

For {{CLIENT_LEGAL_NAME}}	For datawazi
Name:	Name:
Title:	Title:
Signature:	Signature:
Date:	Date:

After signing: we send the first invoice the same day · kickoff is confirmed once it's paid · target kickoff {{START_DATE}}.

---

datawazi: we design, build and run the data and AI systems that help organisations work smarter.
{{CONTACT_EMAIL}} · {{CONTACT_PHONE}} · datawazi.com